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PROFESSIONAL SERVICES BULLETIN
GENERAL INFORMATION

The procurement of design services by the Capital Development Board (CDB) is governed by the
lllinois Compiled Statutes, 30ILCS 535, Architectural, Engineering, and Land Surveying
Qualifications Based Selection Act.

This Bulletin is the advertisement to procure design services whose official notification is made
via CDB’s website, www.cdb.state.il.us.

Listed below are important guidelines, instructions and general information. Please read the
following information carefully.

Unless otherwise specified, submittal(s) are to be sent to:
Qualifications Based Selection (QBS) Committee
Capital Development Board
3rd Floor, William G. Stratton Building
401 South Spring Street
Springfield, IL 62706

CDB is not responsible for submittal(s) sent to any individual within CDB or to another office.

SUBMITTAL REQUIREMENTS::
e In accordance with 44 Illinois Administrative Code 980.130:

a) All A/JEs submitting statements of qualifications for a project shall be prequalified
with CDB prior to the date and time that the submittal(s) are due. Failure to be
prequalified will result in rejection of the submittal(s).

b) Consultants that will be performing architectural, engineering or land surveying
professional services for the Prime A/E submitting the 255 form shall be
prequalified with CDB prior to the date and time that the submittal(s) are due.
Failure of the professional consultants to be prequalified shall result in rejection of
the Prime A/E’s submittal(s).

e In accordance Public Act 095-0971:

a) If the Prime A/E is required to be registered with the Board of Elections, then the
registration certificate must be submitted with the 255 form.

PREQUALIFICATION:
e What type of firm needs to be prequalified with CDB?

Any firm providing Architectural, Engineering, Asbestos Abatement design services
or Land Surveying.



To verify that all design firms (Prime and/or Consultants) are currently prequalified with
CDB, please access CDB'’s website, http:www.cdb.state.il.us/forms/download/arch.pdf.

To obtain prequalification forms you may access CDB’s website,
http://www.cdb.state.il.us/forms/download/AEprequal.doc or contact Jim Dautel at
217/782-1383.

CDB requires within its prequalification process that all firms obtain Illinois Department of
Human Rights eligibility number.

Please notify Jim Dautel within ten (10) days of any significant changes in the information
provided in your firm’s prequalification application form.

If selected, CDB prequalification is required until the issuance of the contract. Itis the
responsibility of all firms to maintain a current CDB prequalification status.

Corporations, LLPs and LLCs shall be in good standing with the Illinois Secretary of State,
Corporation Division, to be granted prequalification and issued a contract.

Firms must be properly licensed in the respective profession(s) with the Department of
Professional Regulation and the Department of Public Health.

SUBMITTAL PROCEDURES:

REMINDER: You are able to access the REVISED 255 Form located at the CDB'’s
website at http://www.cdb.state.il.us/forms/download/255form-5 .1.09.doc. A copy of
this form is no longer included in this publication . Use only this version of the form
for submittal.

One (1) original and three (3) copies of the 255 form are necessary for each project
submittal. One (1) copy of the Board of Elections registration certificate is
necessary for each project submittal.

By making a submittal, the firm attests that it has read the certifications and disclosures
required by the Professional Services Agreement (PSA) and the A/E Manual.

In order that all submittal(s) are similar, do not include pictures or other graphics. This
form is not to be a marketing brochure. Provide only the information requested. It is not
necessary to submit a copy of your CDB prequalification letter.

Cover/transmittal letters on the CDB 255 form or accordion binders will not be accepted.
The CDB 255 form is the only information accepted as the submittal.

Use staples to bind the CDB 255 form.

The name of the firm making the submittal must be the legal name associated with the
taxpayer’s identification number and as provided on that firm’s prequalification application.

The firm making the submittal must be the office location where the work is being
performed. The office location must be prequalified either as the home office or branch
office. Branch Offices not prequalified will not be accepted.
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The original submittal must contain the signature of the firm’s president, vice president,
partner or sole owner or any other person authorized to execute business for the firm.

Submittal(s) for more than one project may be mailed or packaged together. Separate
envelopes are not required.

The submittal shall include the names of persons who will perform the services, including
their project assignment or duties, as well as a resume of their experience and expertise
that qualifies them to perform the assignment. This includes the listed Consultant’s
designated staff.

The A/E shall clearly indicate the anticipated percentage of the services that will be
performed by each listed Consultant.

The Prime A/E must use the Consultants and staff as submitted in their CDB 255 form.
Consultants are considered first tier and shall hold a contract directly with the firm
submitting the 255 form.

Project team changes will not be allowed without prior written approval of the Capital
Development Board’s Executive Director

Faxed submittal(s) will not be accepted.
Submittal(s) received on the designated date at or prior to 11:30 a.m. (CST) deadline will

be given consideration. If a delivery service (USPS, UPS, Fedex) is used, CDB strongly
encourages that submittals be delivered one day before the deadline date.

Provide your official Board of Elections certificate of registration issued electronically by
the Board of Elections. Include only your certification and not those of your consultants.

Do not include any additional information such as a prequal letter, minority certification,
etc.

Do not include the nhame of your firm on the consultant page.

Do not include fractions when showing the percentages of work done by any consultants.

When showing the percentage of work performed by consultants in Iltem #4, the number
should reflect the total of percentage as shown under the heading “Percentage” in the
second column of the consultant page. For example, if you have three consultants and
one is doing 10% MBE/FBE and another is doing 5% MBE/FBE, then 15% is what you will

put in Item #4.

REJECTIONS WILL OCCUR FOR THE FOLLOWING REASONS:

Submittals received after the designated due date and time as stated on the Professional
Services Bulletin.

Submittals received from a branch office that is not prequalified with CDB.

Including pictures or any graphics will result in rejection of the submittal(s).

4



Failure of the Prime A/E firm to be prequalified will result in rejection of the submittal(s).

Failure of the Consultants (providing regulated design services) to be prequalified will
result in rejection of the Prime A/E’s submittal(s).

Including any individual previous contract values can result in rejection of the submittal(s).

If a firm’s or their Consultant’s prequalification expires during the selection process, CDB
reserves the right to remove the submittal from consideration, recommend another firm for
final selection or cease negotiations of a contract and commence negotiations with
another firm.

Any incorrect, incomplete or misleading information given on the CDB 255 form may result
in the rejection of a submittal. Please be sure to have the information completed in its
entirety.

Failure to sign the 255 submittal(s).
Failure to comply with Public Act 095-0971 reporting requirements, if not remedied within

five business days, will result in rejection of the submittal(s). Beginning May 1, 2010, firms
will no longer be given five (5) business days to remedy the requirement.

SELECTION PROCESS:

Selection of design firms by CDB is not based on competitive bidding but on the firm’s
professional qualifications. Consideration criteria may include, but not limited to:
experience and expertise of professional personnel assigned to the project, relevant
project experience, prior performance, willingness to meet time requirements, proximity to
site, workload/recent selections, minority/female business enterprise participation.

CDB strongly encourages MBE/FBE firms to apply for selection as the Prime A/E and to
seek participation as a Consultant with Prime A/E firms.

Subsequent to 255 submittal deadline, members of the A/E Selection Committee are not
available to discuss project specifics. CDB procedures ensure that all members of the
committee are provided with detailed information concerning prior performance, current
projects and all submittal information by the A/E firms.

For interview level projects, all parties, including ALL CONSULTANTS , shall be available
to participate in the interview process. Not all firms that submit will be interviewed. The
A/E Selection Committee will select 3-5 (typically 4) firms to be invited to participate in the
interview process.

Results of the selection process are available on CDB’s website (www.cdb.state.il.us) the
day after the Board Meeting as designated on the respective bulletin cover.

FEE NEGOTIATION:

To ensure that the completion of the project is not delayed by extended or long
negotiations before the start of the contract work, the CDB representative negotiating the
contract will state the length of time the firm will be limited to in preparing its estimate of
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effort and cost. Should CDB be unable to successfully negotiate a contract with the
recommended A/E, CDB will immediately proceed to negotiate with the second ranked

firm.

The determination of compensation for the performance of basic services is through
negotiation of fees and services with CDB based on the following criteria:

1.
2.
3

4.

The project type classification.

The scope of basic services required to complete the agreed upon project scope.
The degree of difficulty of the scope of basic services’ tasks as applied to the
particular project.

The proposed project construction budget. (Used primarily as a benchmark
reference.)

Projects shall be classified as either new construction (N) or remodeling (R). Each
classification is broken down into three levels of complexity as described below:

Group | Generally, the most complex projects in both design and detail and shall

involve complex programs, mechanical systems, code requirements, etc.

Group Il Generally, projects with normal or average complexity may include a

combination of more and less complex elements in the scope.

Group Il Generally, these projects shall be of simple or repetitive construction without

any great degree of special finish or design effort. May include projects
where equipment purchases comprise a large portion of the construction
budget.



IMPORTANT ETHICS REQUIREMENTS FOR
VENDORS TO THE STATE OF ILLINOIS

On September 25, 2008, the lllinois legislature passed Public Act 095-0971 (the “Act”),
which contains new registration and reporting requirements for many State vendors and
bidders, as well as additional limitations on campaign contributions by these entities and
their affiliated entities. The full text of the Act, as well as a Fact Sheet about it, may be
found on the lllinois Procurement Bulletin, www.purchase.state.il.us .

Public Act 095-0971

The Prime A/E will need to certify whether or not registration with the Board of Elections is
applicable. This certification is provided in the revised 255 form. If registration is
required, then the Prime A/E will need to provide the certificate with each 255 submittal.

Public Act 095-0971, effective January 1, 2009, requires that any bidder/vendor be
registered with the Board of Elections if 1) the company’s annual total of bid/proposals on
State contracts in a given calendar year exceed $50,000; 2) the company’s annual total of
bid/proposals on State contracts, combined with the annual total of State contracts
already awarded in a calendar year, exceed $50,000; or 3) the company’s annual total of
State contracts already awarded in a calendar year exceed $50,000. The Act also
contains limitations on campaign contributions by State Vendors and their affiliated
entities.

The 255 form is considered a proposal and, therefore, is subjected to the above
requirement. Although exact contract amounts are not determined until negotiations are
completed, projects typically listed in the bulletin could have total professional services
contract values in excess of $50,000. Therefore, by submitting the 255 form(s) your firm
may need to place an emphasis on registering with the Board of Elections.

Note: Beqinning May 1, 2010, firms will no longer be given five (5) business days to
provide the Board of Elections Certificate of reqgistration. It must be included with the CDB
255 form submittals.

The CDB 255 form has been updated to include this n ew
requirement. Each submittal is required to use the revised 255
form and must comply or it will result in rejection of the
submittal .




Public Act 096-0795
(Commonly known as Senate Bill 51)

This Act becomes effective July 1, 2010. Rules and procedures are being developed at this

time that will be incorporated into awards and contracts executed for projects listed in this
bulletin.

Highlights of the Act include, but are not limited to, consultant financial disclosures and
subcontracts to be submitted to CDB; annual re-certifications of all primes and consultants;
contracts, subcontracts and other project documentation to be available to the Chief
Procurement Officer, State Purchasing Officer, and Procurement Compliance Monitors for
review; and procurement communications reporting and lobbyist communication reporting.



CDB PROJECT NO. 102-083-005

Department of Natural Resources

Wind Generation Study and Design

World Shooting & Recreational Complex - Sparta
CDB PROJECT MANAGER: Robert Bauer

APPROPRIATED AMOUNT: To Be Determined
ESTIMATED TOTAL PROJECT COST: $60,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $100,00 0

PROJECT FEE CLASSIFICATION: Group I N

The World Shooting & Recreational Complex is a 1,800 acre site including 250 acres of
water, 120 trap fields extending 3.5 miles, 2 sporting clay courses, skeet, ATV
demonstration area, cowboy action shooting corral, championship 3-D archery course,
exhibitor building, 1,000 RV campsites, recreational center building and a multi-purpose,
multi-use recreational facility located four miles north of Sparta in Randolph County.

The scope of work provides for studying the site for wind generation of electricity, including
geographic suitability, site electrical demands analysis and creating a profile to be used to
determine if wind generation is appropriate for the site. The scope also includes planning

and designing wind generation for the site if the site is deemed suitable.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.




CDB PROJECT NO. 102-311-094
Department of Natural Resources
Stabilize Shoreline

lllinois Beach State Park - Lake County
CDB PROJECT MANAGER: Bruce Locke

APPROPRIATED AMOUNT: $1,800,000
ESTIMATED TOTAL PROJECT COST: $1,800,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,00 0

PROJECT FEE CLASSIFICATION: Group Il R

lllinois Beach State Park consists of 2,909 acres and 5.8 miles of Lake Michigan Shoreline.

The scope of work provides for onshore and offshore protective measures to maintain the
process of littoral sediment transport and preventing erosion losses of the shoreline. The
removal and relocation of sand that has accumulated at North Beach will also be included.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.

10




CDB PROJECT NO. 120-230-122
Department of Corrections

Replace X-House Locks

Stateville Correctional Center - Joliet
CDB PROJECT MANAGER: John Price

APPROPRIATED AMOUNT: $1,597,000
ESTIMATED TOTAL PROJECT COST: $1,597,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $500,00 0

PROJECT FEE CLASSIFICATION: Group Il R

The Orientation Seg Building (CO334) is an 18,022 square foot, three story building
constructed in 1914. The Special Cell House Building (CO335) is a 7,060 square foot, two
story building constructed in 1914.

The scope of work provides for removing the existing cell doors and locks and replacing with
new electrically operated doors and locks, including electrical work in support of the new
locking system and providing new remote, electrically operated control boxes. The work also
includes upgrading the building's primary security doors. Lead paint removal may be
required. The lllinois Historic Preservation Agency should be consulted during every phase of
the project.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 120-230-125

Department of Corrections

Plan and Begin the Construction of a Centralized Me  dical and Long Term Care Facility
Stateville Correctional Center - Joliet

CDB PROJECT MANAGER: Steve Halm

APPROPRIATED AMOUNT: $5,340,000
ESTIMATED TOTAL PROJECT COST: $60,000,000 INTERVIE W LEVEL

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $5,000, 000

PROJECT FEE CLASSIFICATION: Group I N

The Stateville Correctional Center is an adult male maximum security institution constructed
in the 1920’s.

The scope of work provides for planning and beginning the construction of an approximately
200-bed medical and long-term care facility, including chronic and acute care beds,
dispensary, surgical unit, x-ray unit and dental unit. The scope also includes space for
administrative, kitchen/dietary, storage, loading dock and utility functions associated with the
facility.

The interviews for this project will be scheduled for August 19, 2010.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 546-282-003

Department of Military Affairs

Capital Improvements to Lincoln's ChalleNGe Academy
Lincoln's ChalleNGe Academy - Rantoul

CDB PROJECT MANAGER: Bill Mabie

APPROPRIATED AMOUNT: $3,814,000
ESTIMATED TOTAL PROJECT COST: $38,140,000 INTERVIE W LEVEL

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $5,000, 000

PROJECT FEE CLASSIFICATION: Group II' N

The scope of work provides for constructing an approximately 30,800 square foot, two-story
educational facility including eight classrooms (50 students each), two computer labs (50
students each), two multi-purpose rooms, two medical exam rooms, 13 private offices,
security posts, conference room, library, photo lab, print shop, storage rooms, restrooms,
lobby/common areas. The scope of work also provides for constructing an approximately
19,000 square foot, one and two-story multiple use auditorium/athletic facility of sufficient size
for graduation ceremonies, physical training, basketball, weightlifting, aerobics, male/female
locker/shower facilities, equipment storage and administrative offices, an approximately
20,000 square foot, one-story dining facility with kitchen, serving, dining storage, loading
dock/receiving point, mechanical and electric, office, and restrooms, an approximately 2,760
square-foot, one-story maintenance garage for parking/maintenance of school busses,
passenger vans and oversize equipment; and, approximately 75,000 square feet of coed
dormitory space.

Site work will include the demolition of six existing educational/dormitories and support
facilities, installing an access street improvement, upgrading supporting utilities (electric, gas,
water, storm sewer, sanitary sewer, data/communication) and providing landscaping, fencing,
circulation (internal roads and sidewalks) and exterior lighting.

This project requires a minimum of LEED silver certification or a Green Globes or two-globe
rating. BIM (Building Information Modeling) will be required for this project.

The interviews for this project will be scheduled for August 24, 2010.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 630-000-141

Department of Transportation

Upgrade Fire Suppression System, Replace Roofing Sy  stems and Exterior Repairs
District 1 (Communication Center, Bridge Headquarte  rs and Pump Stations #23, #25,
#27 and #35)

CDB PROJECT MANAGER: Abdulgaffar Shedbalkar

APPROPRIATED AMOUNT: $930,000
ESTIMATED TOTAL PROJECT COST: $930,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,00 0

PROJECT FEE CLASSIFICATION: Group Il R

The Schaumburg Headquarters is a 150,000 square foot, five-story steel frame and pre-cast
concrete building constructed in 1986. The District 1 Bridge Headquarters in Elk Grove is a
16,930 square foot, one-story brick building constructed in 1976.

The scope of work at the Schaumburg Headquarters provides for upgrading the halon fire
suppression system with an environmentally safe system.

The scope of work at the District 1 Bridge Headquarters provides for replacing the
approximately 16,000 square foot metal roofing system, including installing flashing and
repairing interior water damage to ceiling tiles, light fixtures and other interior elements.

The scope of work at Pump Stations #23, #25, #27 and #35 provides for exterior repairs,
including tuckpointing and replacing flashing and replacing seals around vents, windows,
doors and expansion joints. The scope of work also provides for replacing the roofing
systems on pump stations #27 and #35.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 630-000-142

Department of Transportation

Upgrade Electrical System/Replace Controls and Cons  truct/Renovate Restrooms
District 1 (Emergency Traffic Patrol Headquarters a  nd Dan Ryan Headquarters)
CDB PROJECT MANAGER: Abdulgaffar Shedbalkar

APPROPRIATED AMOUNT: $822,000
ESTIMATED TOTAL PROJECT COST: $822,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,00 0

PROJECT FEE CLASSIFICATION: Group Il R

The Emergency Traffic Patrol Headquarters in Chicago is a 71,325 square foot, two-story
brick and block building constructed in 1990. The Dan Ryan Headquarters is a 12,200 square
foot, one-story brick building constructed in 1963.

The scope of work at the Emergency Traffic Patrol Headquarters provides for replacing the
pneumatic controls, compressor, control panels and remote thermostats. The scope of work
also provides for installing an emergency generator to feed the main switchboard panel,
including installing an automatic transfer switch, feeders and a concrete pad.

The scope of work at the Dan Ryan Headquarters provides for renovating for female
restrooms, including reconfiguring interior space or a possible addition, modifying the
electrical, mechanical and plumbing systems and increasing the number of fixtures in the
men’s toilet room.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 630-000-143

Department of Transportation

Renovate Equipment Storage Facility, Construct Salt Storage Building and Repair
Roof/Upgrade Electrical System

District 2 (Geneseo and Galva) and District 4 (Wyom  ing)

CDB PROJECT MANAGER: Kevin Easton

APPROPRIATED AMOUNT: $578,000
ESTIMATED TOTAL PROJECT COST: $578,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,00 0

PROJECT FEE CLASSIFICATION: Group Il R

The Geneseo Equipment Storage Building is a 6,048 square foot, one-story building
constructed in 1978. The Galva Maintenance Yard is an 8,000 square foot, two-story building
facility constructed in 1958. The Wyoming Maintenance Yard Office and Equipment Storage
Building is an 8,960 square foot, one-story metal building constructed in 1973.

The scope of work at the Geneseo Equipment Storage Building provides for selectively
removing and replacing structural steel and metal wall panels; hollow metal doors and frames
and sectional doors; and, painting metal components and replacing lighting fixtures and
receptacles.

The scope of work at the Galva Maintenance Yard provides for constructing a salt storage
facility, including a foundation and installing building and site lighting.

The scope of work at Wyoming Maintenance Yard Office and Equipment Storage Building
provides for repairing the approximately 8,900 square foot metal roofing system, including
waterproofing and repainting. The scope of work also provides for replacing the overhead
lighting system.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 630-000-144

Department of Transportation

Replace Salt Dome Roof, Renovate Restrooms and Expa nd/Renovate Cold Storage
District 2 (Belvidere, Galena. Elroy and Dixon)

CDB PROJECT MANAGER: Tim Dietz

APPROPRIATED AMOUNT: $800,000
ESTIMATED TOTAL PROJECT COST: $800,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,00 0

PROJECT FEE CLASSIFICATION: Group Il R

The Belvidere Maintenance Yard Salt Storage Dome is a 4,069 square foot, wood building
constructed in 1989. The Galena Maintenance Storage Facility Toilet Building is a 616
square foot, one-story building constructed in 1986. The Elroy Equipment Storage Building is
a 7,360 square foot, one-story building constructed in 1975. The Dixon Headquarters
Building D is a 12,083 square foot, one-story building constructed in 1956.

The scope of work at Belvidere Maintenance Yard Salt Storage Dome provides for replacing
approximately 6,000 square feet of asphalt roofing system and the DOMAR dome.

The scope of work at the Galena Maintenance Storage Facility Toilet Building provides for
renovating the toilet building, including remodeling the interior space, modifying the electrical
and mechanical systems and replacing fixtures.

The scope of work at the Elroy Equipment Storage Building provides for renovating the
restroom, including remodeling the interior space, modifying the electrical and mechanical
systems and replacing fixtures.

The scope of work at the Dixon Headquarters provides for constructing an approximately
3,600 square foot addition to Building D, including HVAC and electrical systems and providing
office space and storage areas. The scope of work also provides for renovating the existing
building to accommodate the addition.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 630-000-145

Department of Transportation

Construct Salt Dome, Expand/Renovate Maintenance Bu ilding and Replace Cold
Storage Building

District 3 (Piper City, Ladd Headquarters and Morri s Maintenance Facility)

CDB PROJECT MANAGER: John Price

APPROPRIATED AMOUNT: $600,000
ESTIMATED TOTAL PROJECT COST: $600,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,00 0

PROJECT FEE CLASSIFICATION: Group Il N

The Ladd Maintenance Building is a 2,928 square foot, one-story metal building constructed in
2003. The Morris Cold Storage Building is a 2,400 square foot, one-story building constructed
in 1963.

The scope of work at the Ford County (Piper City) location provides for constructing a salt
storage dome including an associated storage building and site lighting.

The scope of work at the Ladd Maintenance Building provides for constructing an
approximately 1,300 square foot addition, including providing office space, an emergency
shower and two restrooms. The scope of work also provides for associated remodeling to the
existing building.

The scope of work at the Morris Maintenance Facility provides for constructing an
approximately 3,000 square foot salt storage bay, including a wood structure roof and site
lighting. The scope of work also provides for demolishing the existing salt storage bay.

The selected firm will be notified of the time and place for the orientation meeting by the
contract executive or the project manager. The mee ting shall be attended by the firm’s
project manager, consultants and a person authorize d to make scheduling and financial
commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 630-000-146

Department of Transportation

Replace Salt Dome Roof, Repair Salt Dome and Constr  uct Salt Storage Shed
District 4 and District 6 (Morton, Hopedale and Hav  ana Maintenance Yards)
CDB PROJECT MANAGER: Kevin Easton

APPROPRIATED AMOUNT: $365,000
ESTIMATED TOTAL PROJECT COST: $365,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $100,00 0

PROJECT FEE CLASSIFICATION: Group Il R

The Morton Maintenance Yard Salt Dome is a 4,069 square foot building constructed in 1986.
The Hopedale Morton Maintenance Yard Salt Dome is a 3,116 square foot building
constructed in 1994. The Havana Maintenance Yard is a 22,311 square foot, three-building
facility constructed in 1955.

The scope of work at the Morton Maintenance Yard Salt Dome provides for replacing
approximately 6,000 square feet of asphalt shingle roofing system including structural and
sheathing repairs.

The scope of work at the Hopedale Morton Maintenance Yard Salt Dome provides for
replacing asphalt shingles, including sheathing and structural repairs.

The scope of work at the Havana Maintenance Yard provides for constructing an
approximately 1,200 square foot fabric covered salt storage shed, including installing steel
supports and concrete barriers.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 630-000-147

Department of Transportation

Replace Salt Dome Roof, Replace HVAC Units, Constru  ct Salt Dome
District 4 and District 6 (Barry, Macomb and Cartha  ge Maintenance Yards)
CDB PROJECT MANAGER: Kevin Easton

APPROPRIATED AMOUNT: $325,000
ESTIMATED TOTAL PROJECT COST: $325,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $100,00 0

PROJECT FEE CLASSIFICATION: Group Il R

The Barry Maintenance Yard Salt Dome is a 2,921 square foot building constructed in 1992.
The Macomb Maintenance Storage Building is a 16,100 square foot, metal building
constructed in 1972. The Carthage Maintenance Yard is a 15,116 square foot, four-building
facility constructed in 1959.

The scope of work at the Barry Maintenance Yard Salt Dome provides for replacing
approximately 3,000 square feet of asphalt shingle roofing system.

The scope of work at the Macomb Maintenance Storage Building provides for replacing two
HVAC units and six heaters in the truck bays including associated piping and electrical
upgrades.

The scope of work at the Carthage Maintenance Yard provides for constructing a salt storage
facility, including a foundation and installing building and site lighting.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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CDB PROJECT NO. 630-000-148

Department of Transportation

Replace Natural Gas Meter/Upgrade Electrical Panel, = Renovate Restrooms, Replace
Roofing System

District 5 (Danville, Fithian and Paris)

CDB PROJECT MANAGER: John Begue

APPROPRIATED AMOUNT: $418,530
ESTIMATED TOTAL PROJECT COST: $418,530

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $100,00 0

PROJECT FEE CLASSIFICATION: Group Il R

The Danville Team Section Storage Building is a 5,808 square foot, one-story concrete steel
frame building constructed in 1957. The Fithian Team Section Equipment Storage Building is
an 8,670 square foot concrete block building constructed in 1963. The Paris Headquarters
and Maintenance Yard is an 113,499 square foot, seven-building facility constructed in 1958.

The scope of work at the Danville Team Section Storage Building provides for replacing the
natural gas meter including installing a gas line in the south end of the building.

The scope of work at the Fithian Team Section Equipment Storage Building provides for
upgrading the electrical panel including relocating the panel and installing associated wiring.

The scope of work at the Paris Headquarters and Maintenance Yard provides for renovating
two restrooms in the Sign Shop and one restroom in the Team Section Building, including
installing additional doors and upgrading the spaces and fixtures to ADA standards. The
scope of work also provides for replacing approximately 15,800 square feet of EPDM roofing
system on the Maintenance Storage Building, including replacing insulation board, gutters
and fascia.

The selected firm will be notified of the time and place for the orientation meeting by

the contract executive or the project manager. The meeting shall be attended by the
firm’s project manager, consultants and a person au thorized to make scheduling and
financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF
SERVICES.
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